Line	Element	Point Esti	mate (£m)	Commentary
Central Line	Enabling Works	£	181	Enabling works reflect levelling and or strengthening of platforms
	Platform Edge Doors	£	145	Platform Edge Doors to be installed at 107nr platforms
	Modification to Existing assets	£	45	Provision for the removal and relocation of existing railway assets
Central Line Total		£	371	
Piccadilly Line	Enabling Works	£	106	Enabling works reflect levelling and or strengthening of platforms
	Platform Edge Doors	£	144	Platform Edge Doors to be installed at 99nr platforms with fixed panels at 8nr
	Modification to Existing assets	£	22	Provision for the removal and relocation of existing railway assets
	Surveys	£	2	Survey works to progress design of the works
Piccadilly Line Total		£	274	
Waterloo and City	Enabling Works	£	6	Enabling works reflect levelling and or strengthening of platforms
	Platform Edge Doors	£	3	Platform Edge Doors to be installed at 4nr platforms
Waterloo and City Total		£	9	
Grand Total All Lines		£	655	

Platform Edge Doors - DTUP Programme estimate summary

Note:

All prices are Q3 2019

Excludes signalling modifications

Exclusive of risk and uncertainty