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1. GENERAL 

TfL is seeking the supply of engineering and other technical services to work with TfL 

and its other advisers to provide expert advice and assistance in relation to the 

project (“the Services”). The details of the project remain under development and the 

scope includes the provision of advice on a wide range of issues relevant to the 

project. 

The precise nature of the Services will change as the project develops and tenderers 

must be flexible in meeting the needs of TfL as and when any new requirements 

arise. It is currently envisaged that the advice required will encompass the following 

(subject to change as the requirements are developed): 

 

 discrete technical studies to support scope and option development; 

 

 establishment of the main technical requirements for the bridge including 

dimension parameters and lifting capability; 
 

 concept design solutions to better understand options, risks and costs, and to 
allow comparison with other proposals which may come forward form 
tenderers, including but not limited to: 
 

o structural design 
o architectural and urban design 
o MEP system design 
o marine/river works and logistics 
o construction methodologies and temporary land requirements; 
o operation and maintenance concepts and requirements and permanent 

land requirements 
 

 input and support to development of tender documents for the main 
procurement; 
 

 review of existing information held and searching/review of other relevant 
information; 

 

 specification of physical surveys, to be commissioned by TfL; 
 

 preparation of an initial programme, cost analysis, risk register and other 
items related to the construction/engineering aspects of the project;  
 

 other engineering and support services which include but not limited to 

providing environmental support to cover initial support on all environmental 

issues. 

 

TfL is expecting excellent technical advice delivered in a proactive way, with 

attention to problem-solving rather than problem-raising. Advisers will be expected to 
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be capable of working as an integral part of the TfL team including TfL’s own in-

house engineering teams, and to take a constructive role in the project.  

TfL anticipates that the successful bidder will be able to make available up to six 

members of staff at any one time to support the general workload set out above, and 

potentially other specialist services may be drawn upon for discrete areas of 

technical work where appropriate.   

TfL is seeking provision of these services from appointment up until the issue of an 

OJEU notice, currently programmed for August 2017, at which point this contract will 

end.  
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2. TIMETABLE 

The programme is still being developed and there are numerous assumptions that 

are being made which could affect the proposed timescale. Indicative upcoming 

activities include: 

 

 

 

 

Activity Date 

Early Market Engagement (stage 2): 

conducting further Early Market Engagement 

with some key respondents to look more 

closely at feedback 

February 2017 

Technical Requirements finalised: further 

refinement of the project requirements to 

inform the design process (e.g. height and 

width of bridge, operational requirements etc.) 

May 2017 

Update Business case: revised cost 

estimates based on option selection, 

refinement of the project requirements, design 

development, and other analysis to inform 

revised business case 

June 2017 

Commence tender process for consortia: 

procurement documents and commence 

procurement activities for consortia 

August 2017 
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3. REFERENCE DOCUMENTS 

 

Documents attached: 

 Options Assessment Report – Long List - Draft 

 MSQ Key Findings Report 
 

See also: 

 Sustrans feasibility report – available online at 
http://www.sustrans.org.uk/bikebridge  

 

http://www.sustrans.org.uk/bikebridge

