
Network Performance Delivery, Date:

Network Management Directorate, Quote No:

Palestra, 197 Blackfriars Road, London, SE1 8NJ Quote Ref:

Client: Royal Borough of Kensington and Chelsea Client Tel:

Contact: Client Email:

Address: Council Offices TfL Contact:

37 Pembroke Road TfL Tel:

London TfL Email:

W8 6PW

Proposed Work:

Chargeable Time:

Cost

Expected Deliverables:

Quote Cost:

Disclaimer

Future Base VISSIM model build/update

Task

Deliverable

Results comparison: Proposed vs Future Base

SIR Report

24/10/19

0A31E97B

Chelsea_Bridge_Ped_Vissim

@redwilson.co.uk

Adam Greenland

@tfl.gov.uk

Update Chelsea Bridge Road Pedestrian Improvement Scheme base VISSIM model with 

flows from proposed model (future base scenario)

Update proposed model according to new design including Pedestrian and Cycle facilities.

Engineering Services safety and intergreen checks for proposed junction and proposed 

crossing.

Future Base VISSIM model runs/results

Proposed VISSIM model build/update

Proposed VISSIM model run/results

Engineering Safety and Intergreen checks

SIR Report generation 

The quote is valid for 30 days and deemed accepted once a Purchase Order is raised.

The above estimate is based on discussions held regarding the Client's requirements.

Further cost may be incurred if additional work is necessary that has not been discussed.

Total (ex VAT)

Total (inc VAT) if payable
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