7. Service Specification

Route: X140 Contract Reference: QC74202

This Service Specification forms section 7 of the ITT and should be read in
conjunction with the ITT document, Version 1 dated 29 September 2011.

You are formally invited to tender for the provision of the bus service detailed below
and in accordance with this Service Specification. Tenderers must ensure that a
Compliant Tender is submitted and this will only be considered for evaluation if all
parts of the Tender documents, as set out in section 11, have been received by the
Corporation by the Date of Tender. The Tender must be fully completed in the
required format, in accordance with the Instructions to Tenderers. A Compliant
Tender must comply fully with the requirements of the Framework Agreement;
adhere to the requirements of the Service Specification; and reflect the price of
operating the Services with new vehicles unless otherwise specified.

Terminus Points Heathrow Airport Central Bus Station and
Harrow, Bus Station

Contract Basis Incentivised

Commencement Date 4t September 2021

Vehicle Type 87 capacity, dual door, double deck vehicles

Current Maximum Approved 10.6 metres long and 2.55 metres wide

Dimensions

New Vehicles Mandatory Yes

Hybrid Price Required Yes

Electric Price Required Yes - Please note

Sponsored Route No

Advertising Rights Operator

Minimum Performance Standard | Average Excess Wait Time - No more than
1.20 minutes

Extension Threshold Average Excess Wait Time Threshold - 1.10
minutes

Minimum Operated Mileage No less than 98%

Standard

The Date of Tender for this ITT is: No later than 12 Noon on Tuesday
18" August 2020.

Tenderers should refer to section 3 of Part A for the Service Specification
Explanatory Notes and Appendix B of section 5 for the Example Service
Specification of the ITT document.
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2)  NOTES

Proposed Changes:

At this time, no changes are proposed to the existing service for introduction prior to the
commencement of the new Route Agreement for Route No. X140.

Tenderers should note that the following alterations are proposed as part of this Service
Specification for introduction with the new Route Agreement:

Route No. X140 is no longer jointly contracted with Route Nos. 140 & N140.

Route No. X140 is tendered separately as part of Tranche 742.

= Please note, Route No. X140 is NOT part of the Heathrow Free Fare Zone so
journeys within the airport perimeter are NOT free of charge.

= Tenderers should refer to the schedules dated 7" December 2019 NOT the current
temporary schedules.




2) NOTES - continued

Limited Stops:

Route No. X140 has the following limited stops:

Ex Heathrow Airport Central Bus Station

Stop Number Stop Name

BP5117 Heathrow Central Bus Station
16326 Harlington Corner

16322 Manor Lane

29994 Hayes and Harlington Station
BP6123 Hayes Town

14725 The Grapes

14865 Willow Tree Lane

14723 Tangmere Gardens

33016 Yeading/White Hart

14908 Northolt Station

16138 Station Parade

29641 South Harrow Station

R0839 Harrow Bus Station

Ex Harrow, Bus Station

Stop Number Stop Name

R0842 Harrow Bus Station

26472 South Harrow Station

16139 Station Parade

18221 Northolt Station

37263 Yeading/White Hart

14724 Dilston Close

14864 Shakespeare Avenue

10462 The Grapes

BP6122 Hayes Town

15979 Hayes and Harlington Station
16323 Manse Close

3419 Harlington Corner

0C901 Heathrow Central Bus Station




2) NOTES - continued

Operators should provide the following prices:

1. Annual diesel-electric hybrid price - based on minimum 5 year contract.

2. Annual electric price - based on a minimum 5 year contract. Tenderers
should outline the strategy they would adopt for recharging these vehicles,
together with any other operational and infrastructure assumptions, within
the tender submission.

Tenderers are encouraged to offer alternative vehicle options in accordance
with Part 9 of their tender, including but not limited to:

1. Alternative Zero Emission vehicles (e.g. hydrogen).

2. Vehicles that offer genuine increased capacity and are certified as such.

3. Existing vehicles. Costs must include upgrading to EURO VI Emissions
Standards where required. Please note that existing diesel vehicles will
NOT be considered for routes which are already operated by hybrids.

If submitting bids based on electric vehicles, Tenderers are reminded of the
revised charging equipment specification requirements applicable from
Tranche 726.

The welfare of bus drivers during their working day is essential, and
appropriate locations for sign-on and sign-off as well as meal reliefs should be
identified within the bid. These locations should have appropriate facilities
available for drivers at the beginning and end of shifts to carry out their duties
(including fitness for duty). For breaks and periods of rest between work there
should be appropriate toilet provision (including the availability, condition and
cleanliness of the facilities) and suitable locations to take a break. Whilst the
obligation to provide suitable facilities remains with the bus operator, if there
are any risks in not being able to supply these, the bus operator must make TfL
aware in their tender or at any later stage when this becomes apparent.




3) SCHEDULE REQUIREMENTS & PINCHPOINTS

3.1)

MONDAY TO FRIDAY SCHEDULE REQUIREMENTS & PINCHPOINTS

Heathrow Airport Central Bus Station to
Harrow, Bus Station

Harrow, Bus Station to Heathrow Airport
Central Bus Station

First departure no later than 0555.

First departure no later than 0540.

0550 - 0625 Every 15 minutes 0535 - 0640 Every 15 minutes
0626 - 2025 Every 12 minutes 0641 - 1940 Every 12 minutes
2026 - 2345 Every 15 minutes 1941 - 2245 Every 15 minutes
Last departure no earlier than 2340. Last departure no earlier than 2240.
Pinchpoints
South 0635 - 0705 | 15 minutes | Hayes and 0720 - 0920 | 12 minutes
Harrow 0706 - 0905 | 12 minutes | Harlington 1505 - 1630 | 12 minutes
Station 1505 - 1640 | 12 minutes | Station
3.2) SATURDAY AND GOOD FRIDAY SCHEDULE REQUIREMENTS &

PINCHPOINTS

Heathrow Airport Central Bus Station to
Harrow, Bus Station

Harrow, Bus Station to Heathrow Airport
Central Bus Station

First departure no later than 0555.

First departure no later than 0540.

0550 - 0735 | Every 20 minutes 0535 - 0640 Every 20 minutes
0736 - 0935 | Every 15 minutes 0641 - 0841 Every 15 minutes
0936 - 1935 | Every 12 minutes 0841 - 1840 Every 12 minutes
1936 - 2345 | Every 15 minutes 1841 - 2245 | Every 15 minutes
Last departure no earlier than 2340. Last departure no earlier than 2240.
Pinchpoints
South 0915-1015 | 15 minutes | Hayes and 0920 - 1120 | 12 minutes
Harrow 1016 - 1115 | 12 minutes | Harlington
Station Station
3.3) SUNDAY AND PUBLIC HOLIDAYS (EXCEPT GOOD FRIDAY AND

CHRISTMAS DAY) SCHEDULE REQUIREMENTS & PINCHPOINTS

Heathrow Airport Central Bus Station to
Harrow, Bus Station

Harrow, Bus Station to Heathrow Airport
Central Bus Station

First departure no later than 0555.

First departure no later than 0540.

0550 - 0725 | Every 30 minutes 0535 - 0640 Every 30 minutes

0726 - 0925 | Every 20 minutes 0641 - 0840 Every 20 minutes

0926 - 2345 | Every 15 minutes 0841 - 2245 | Every 15 minutes

Last departure no earlier than 2340. Last departure no earlier than 2240.
Pinchpoints

South 1000 - 1130 | 15 minutes Hayes and 1005 - 1135 | 15 minutes
Harrow Harlington

Station Station

Tenderers must identify the cost of the Boxing Day element of this service

separately.




4)

4.1)

4.2)

4.3)

4.4)

4.5)

4.6)

4.7)

OPERATIONAL CONSIDERATIONS

Route No. X140 is expected to suffer from unpredictable traffic delays in the
Heathrow, Hayes and Harrow areas.

The Old Vinyl Factory in Hayes (formerly owned by the British music company
EMI) is being re-developed and is a mix of re-imagined Art Deco office
buildings, new homes, innovation and educational hubs, restaurants, shops,
gym, boutique cinema and a live music venue. In total, there will be 642 new
homes, 550,000 square feet of office space, 70,000 square feet of retail space
and 250,000 square feet of public space. This expected to increase demand
on the bus network in the surrounding area.

The former Nestle factory site in Hayes will be re-developed. Plans include
around 1300 new homes, the restoration of the canal frontage, over three
hectares of public parks, the re-opening of a site to the public that has been
closed for 100 years and the re-development of the Canteen Building to offer
new community space, such as a day nursery and a gym. This expected to
increase demand on the bus network in the surrounding area.

Heathrow Airport Limited propose to reduce the number of staff parking
spaces over the next few years to reduce the number of private car trips in
and around Heathrow airport. This is expected to increase demand on the bus
network in the surrounding area.

The two town centres of Harrow and Wealdstone, the Station Road corridor
linking the two centres and the industrial land and open spaces surrounding
Wealdstone, including the Kodak site, Headstone Manor and the Harrow
Leisure Centre will be re-generated. This may have an impact on demand on
Route No. X140. In addition, there may be changes to road infrastructure and
bus priority which may have an impact on Route No. X140.

Discussions are ongoing for the redevelopment of Harrow Bus Station. If this
scheme progresses to construction, it would be expected to have an impact
on Route No. X140.

The Harrow and Wealdstone area has been designated as a London Plan
Opportunity Area and Harrow is one of the Mayors Housing Zones.


https://en.wikipedia.org/wiki/Hayes,_Hillingdon
https://en.wikipedia.org/wiki/EMI

4)

4.8)

d)

5.1)

5.2)

5.3)

5.4)

OPERATIONAL CONSIDERATIONS - continued

The central section of the Elizabeth line between Paddington and Abbey
Wood is expected to open in summer 2021 and the railway will operate as
follows:

Paddington (Elizabeth line station) to Abbey Wood via central London.
Liverpool Street (main line station) to Shenfield.
Paddington (main line station) to Heathrow and Reading.

Following the opening of the central section, full services across the Elizabeth
line from Reading and Heathrow in the west to Abbey Wood and Shenfield in
the east will commence by mid 2022. This will connect the eastern and
western sections straight through central London. There is potential for a
change in passenger demand on Route No. X140 once the Elizabeth line
becomes fully operational. A review, post opening of the Elizabeth line, will be
undertaken if required.

ROUTE RECORD, CURRENT PERFORMANCE, QSI BY TIME OF DAY,
IBUS MILEAGE & QSI POINTS

ROUTE RECORD
As per Busnet printout.

CURRENT PERFORMANCE
As per current print out.

QSI BY TIME OF DAY
As per current print out.

IBUS MILEAGE & QSI POINTS
As per current print out.



Printed On: 03 June 2020 13:01:14

LONDON BUSES - ROUTE DESCRIPTION

ROUTE X140: Heathrow Airport, Central Bus Station - Harrow Bus Station

Date of Structural Change: 4 September 2021.
Date of Service Change: 4 September 2021.
Reason for Issue: New Tender.

STREETS TRAVERSED

Towards Harrow Bus Station: Heathrow Airport Central Bus Station, Inner Ring West,
Tunnel Road West, Tunnel Road East, East Ramp [Northern Side], Bath Road, Harlington
High Street, Station Road, Botwell Lane, Coldharbour Lane, Yeading Lane, White Hart
Roundabout, Church Road, Target Roundabout, Church Road, Mandeville Road, Pett's
Hill, Northolt Road, Lower Road, Bessborough Road, College Road, Headstone Road,
Kymberley Road, Harrow Bus Station.

Towards Heathrow Airport, Central Bus Station: College Road, Bessborough Road,
Lower Road, Northolt Road, Pett's Hill, Mandeville Road, Church Road, Target
Roundabout, Church Road, White Hart Roundabout, Yeading Lane, Coldharbour Lane,
Pump Lane, Botwell Lane, Station Road, Harlington High Street, Hatton Road North, Bath
Road, Heathrow North Bus Lane, Nettleton Road, Nene Road, East Ramp, Tunnel Road
East, Inner Ring East, Heathrow Airport Central Bus Station.




AUTHORISED STANDS, CURTAILMENT POINTS, & BLIND DESCRIPTIONS

Please note that only stands, curtailment points, & blind descriptions as detailed in this
contractual document may be used.

HEATHROW AIRPORT, CENTRAL BUS STATION

Private stand for 10 buses in marked bays on north side of Heathrow Airport Central Bus
Station.

Buses proceed from Heathrow Airport Central Bus Station via Bus Parking Area to stand,
departing via Bus Parking Area to Heathrow Airport Central Bus Station. Set down in
Heathrow Airport Central Bus Station, at Alighting Point (OC901 - Heathrow Central Bus
Station, Last Stop on LOR: OC901 - Heathrow Central Bus Station) and pick up in
Heathrow Airport Central Bus Station, from Stand 19 (BP5117 - Heathrow Central Bus
Station, First Stop on LOR: BP5117 - Heathrow Central Bus Station).

AVAILABILITY: At any time.
OPERATING RESTRICTIONS: No more than 1 bus on Route X140 should be scheduled
to stand at any one time.

MEAL RELIEFS: No meal relief vehicles to stand at any time.
FERRY VEHICLES: No ferry vehicles to park on stand at any time.
BLIND DISPLAY: Heathrow Central.

HEATHROW AIRPORT NORTH (from HARROW BUS STATION)

Buses proceed from Bath Road via Heathrow North Bus Lane, Nettleton Road, Nene Road,
Sipson Road and Bath Road departing to Harlington High Street. Set down in Bath Road,
At Stop BM (18208 - Nene Road, Last Stop on LOR: 3419 - Harlington Corner) and pick up
in Harlington High Street, At Stop BJ (16326 - Harlington Corner, First Stop on LOR: 16326
- Harlington Corner).

AVAILABILITY: At any time.
OPERATING RESTRICTIONS: Turning Point Only - Buses must not stand
BLIND DISPLAY: Bath Road, Sipson Road.



HARLINGTON CORNER, NOBEL DRIVE (from HARROW BUS STATION)

Public stand for two buses in Nobel Drive (East arm), commencing 45 metres north of Bath
Road and continuing 21 metres north.

Buses proceed from Bath Road via Heathrow North Bus Lane, Nettleton Road, Nene Road,
Sipson Road, Bath Road, Nobel Drive and Nobel Drive (East Arm) to stand, departing via
Nobel Drive (East Arm), Nobel Drive (East Roundabout), Nobel Drive (East Arm) and Bath
Road to Harlington High Street. Set down in Bath Road, J (3419 - Harlington Corner, Last
Stop on LOR: 3419 - Harlington Corner) and pick up in Harlington High Street, At Stop N
(16326 - Harlington Corner, First Stop on LOR: 16326 - Harlington Corner).

AVAILABILITY: At any time.

OPERATING RESTRICTIONS: Unscheduled curtailments only

MEAL RELIEFS: No meal relief vehicles to stand at any time.
FERRY VEHICLES: No ferry vehicles to park on stand at any time.
BLIND DISPLAY: Harlington Corner.

HAYES, CLARENDON ROAD

Public stand for one bus on west side of Clarendon Road, commencing 50 metres south of
Clayton Road and extending 12 metres south.

From Harrow Bus Station.

Buses proceed from Station Road via Clayton Road, Blyth Road and Clarendon Road to
stand, departing via Clarendon Road and Clayton Road to Station Road. Set down in
Station Road, At Stop D (BP6122 - Hayes Town, Last Stop on LOR: BP6122 - Hayes
Town) and pick up in Station Road, At Stop P (BP6123 - Hayes Town, First Stop on LOR:
BP6123 - Hayes Town).

From Heathrow Airport, Central Bus Station.

Buses proceed from Station Road via Clayton Road, Blyth Road and Clarendon Road to
stand, departing via Clarendon Road and Clayton Road to Station Road. Set down in
Station Road, At Stop L (29994 - Hayes And Harlington Station #, Last Stop on LOR:
29994 - Hayes And Harlington Station #) and pick up in Station Road, At Stop E (15979 -
Hayes And Harlington Station #, First Stop on LOR: 15979 - Hayes And Harlington Station
#).

AVAILABILITY: At any time.

OPERATING RESTRICTIONS: Unscheduled curtailments only

MEAL RELIEFS: No meal relief vehicles to stand at any time.
FERRY VEHICLES: No ferry vehicles to park on stand at any time.

BLIND DISPLAY: Hayes & Harlington Station.



YEADING, WHITE HART

Public stand for one bus on south west side of Old Ruislip Road, alongside the green,
commencing at a point 9 metres west of the centre of Hawtry Avenue and extending 13
metres eastwards.

From Harrow Bus Station.

Buses proceed from Church Road via White Hart Roundabout, Ruislip Road and Old
Ruislip Road to stand, departing via Old Ruislip Road, Ruislip Road and White Hart
Roundabout to Church Road. Set down in Church Road, At Stop X (37263 - Yeading /
White Hart Roundabout, Last Stop on LOR: 37263 - Yeading / White Hart Roundabout)
and pick up in Church Road, At Stop V (33016 - Yeading / White Hart Roundabout, First
Stop on LOR: 33016 - Yeading / White Hart Roundabout).

From Heathrow Airport, Central Bus Station.

Buses proceed from Yeading Lane via White Hart Roundabout, Ruislip Road and Old
Ruislip Road to stand, departing via Old Ruislip Road, Ruislip Road and White Hart
Roundabout to Yeading Lane. Set down in Yeading Lane, At Stop N (14723 - Tangmere
Gardens, Last Stop on LOR: 14723 - Tangmere Gardens) and pick up in Yeading Lane, At
Stop L (14724 - Dilston Close, First Stop on LOR: 14724 - Dilston Close).

AVAILABILITY: At any time.

OPERATING RESTRICTIONS: Unscheduled curtailments only

MEAL RELIEFS: No meal relief vehicles to stand at any time.
FERRY VEHICLES: No ferry vehicles to park on stand at any time.
BLIND DISPLAY: Yeading, White Hart.

NORTHOLT STATION (from Heathrow Airport, Central Bus Station)

Public stand for six buses in bus parking area on west side of Mandeville Road between
Carr Road and Castle Road.

Buses proceed from Mandeville Road via Bus Parking Area to stand, departing via Bus
Parking Area to Mandeville Road. Set down in Mandeville Road, At Stop A (14908 -
Northolt Station <>, Last Stop on LOR: 14908 - Northolt Station <>) and pick up in
Mandeville Road, At Stop B (18221 - Northolt Station <>, First Stop on LOR: 18221 -
Northolt Station <>).

AVAILABILITY: At any time.

OPERATING RESTRICTIONS: Unscheduled curtailments only

MEAL RELIEFS: No meal relief vehicles to stand at any time.
FERRY VEHICLES: No ferry vehicles to park on stand at any time.

BLIND DISPLAY: Northolt Station.



SOUTH HARROW STATION, SOUTH HILL AVENUE (from Heathrow Airport, Central
Bus Station)

Stand for routes in two sections:

1 - Public stand for two buses in marked bay on north-east side of South Hill Avenue
commencing 1 metre north of No.4 South Hill Avenue and extending 21 metres north.

2 - Private overflow stand for three buses on the south side of South Harrow Station
Forecourt.

Buses proceed from Northolt Road via South Hill Avenue to stand, departing via South Hill
Avenue and South Harrow Bus Station to Northolt Road. Set down in Northolt Road, At
Stop F (29641 - South Harrow Station <>, Last Stop on LOR: 29641 - South Harrow Station
<>) and pick up in Northolt Road, At Stop G (26472 - South Harrow Station <>, First Stop
on LOR: 26472 - South Harrow Station <>).

AVAILABILITY: At any time.

OPERATING RESTRICTIONS: Unscheduled curtailments only

MEAL RELIEFS: No meal relief vehicles to stand at any time.
FERRY VEHICLES: No ferry vehicles to park on stand at any time.
BLIND DISPLAY: South Harrow Station.

HARROW BUS STATION

Private stand for 7 buses in marked bays in Harrow Bus Station on south side of College
Road.

Buses proceed from College Road via Harrow Bus Station to stand, departing via Harrow
Bus Station to College Road. Set down in Harrow Bus Station, At Stop E (R0839 - Harrow
Bus Station, Last Stop on LOR: R0839 - Harrow Bus Station) and pick up in College Road,
At Stop B (R0842 - Harrow Bus Station, First Stop on LOR: R0842 - Harrow Bus Station).

AVAILABILITY: At any time.

OPERATING RESTRICTIONS: No more than 1 bus on Route X140 should be scheduled
to stand at any one time.

MEAL RELIEFS: No meal relief vehicles to stand at any time.

FERRY VEHICLES: No ferry vehicles to park on stand at any time.

BLIND DISPLAY: Harrow.



Transport for London

Performance Information : Buses

Period Trend Performance Graphs

Route X140

Reliability Performance
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Transport for London

Performance Information : Buses

Period Trend Performance Graphs

Route X140

Mileage Performance
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Transport for London

Performance Information : Buses

Period Trend Performance Graphs

Route X140

Mileage Performance
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ROUTE X140 - FULL iBUS RESULTS BY TIME OF DAY
QUARTERS 01/19 to 04/19 (01/04/2019 to 31/03/2020)

MONDAY - FRIDAY

Probability of

Probability of

Probability of

Probability of

Time Range E’é‘z‘:‘::d Ogieszsed é)ubss:sw(oe/g SWT (mins) | EWT (mins) | AWT (mins) | Waiting < 10 |Waiting 10-20| Waiting 20- | Waiting > 30 L°”?O/Saps c';"ai"i(mnrz)
mins (%) mins (%) 30 mins (%) mins (%)
05:00 - 07:00 6,240 6,111 97.9 6.63 0.32 6.95 79.9 18.8 1.3 0.1 0.2 33.9
07:00 - 10:00 15,348 14,901 97.1 6.19 0.91 7.10 74.0 235 2.2 03 1.0 46.9
10:00 - 13:00 15,646 15,508 99.1 6.04 0.58 6.62 782 20.9 08 0.0 03 66.6
13:00 - 16:00 15,546 14,632 94.1 6.04 1.12 7.16 73.0 24.0 23 06 15 67.4
16:00 - 19:00 15,236 13,111 86.1 6.04 2.51 8.55 64.5 275 6.1 1.9 45 725
19:00 - 22:00 14,274 13,650 95.6 6.47 1.60 8.07 67.9 27.3 3.9 1.0 2.1 58.8
22:00 - 24:00 6,796 6,798 100.0 7.49 0.37 7.86 712 277 1.0 0.1 0.1 50.4
Al Locations Summary 89,086 84,711 95.1 6.20 1.31 7.51 7.7 24.6 3.0 0.8 1.8 725
SATURDAY
Time Range E)ézesjsd Olésuesr(;/sed ICB)UbSS:anS/S SWT (mins) | EWT (mins) | AWT (mins) I\j\;(;ﬁianbg;“iyg Vl:\’/gzizll';tg-gg PVr\?:iztai:Iglglt%/o?f I\:/’\;Zi?nbg;hiy;)f Lon(g(ySaps (g/laa;xi(ml:nn;)
mins (%) mins (%) 30 mins (%) mins (%)
05:00 - 07:00 983 943 95.9 9.82 0.52 10.35 57.8 37.0 4.4 0.8 0.7 42.6
07:00 - 10:00 2,804 2,819 100.5 7.42 0.30 7.73 69.6 29.1 12 0.1 0.0 55.8
10:00 - 13:00 3,555 3,375 94.9 6.03 0.76 6.79 76.3 224 13 0.1 04 39.4
13:00 - 16:00 3,480 3,174 91.2 6.00 1.80 7.80 69.4 24.8 4.4 1.4 32 57.7
16:00 - 19:00 3,446 3,216 93.3 6.00 1.75 7.76 70.9 244 35 1.2 26 86.8
19:00 - 22:00 3,335 3,232 96.9 6.42 0.94 7.36 712 26.4 2.2 0.2 0.7 43.8
22:00 - 24:00 1,537 1,509 98.2 7.49 0.56 8.05 711 27.0 1.7 0.2 0.2 39.3
Al Locations Summary 19,140 18,268 95.4 6.41 1.18 7.60 71.2 25.4 2.7 0.7 1.6 86.8
SUNDAY AND BANK HOLIDAYS
Time Range Egizzsd Ogies';’:d é)ubssfsw(oe/g SWT (mins) | EWT (mins) | AWT (mins) l\j\;c;ﬁ?nbgl;“iyg @ﬁﬁﬁg"#tg.% Pvr\;)at)iazgltgo?f l\j\;gz?nbéhiy;g L°”?O/Saps (';’;"’;)Xi(mnrz)
mins (%) mins (%) 30 mins (%) mins (%)
05:00 - 07:00 689 680 98.7 14.77 0.15 14.92 46.7 26.2 23.4 3.7 2.7 60.2
07:00 - 10:00 2,402 2,399 99.9 9.31 0.05 9.36 59.2 37.7 2.9 0.2 0.0 63.2
10:00 - 13:00 3,012 2,988 99.2 7.51 0.30 7.81 65.6 33.9 05 0.0 0.0 27.8
13:00 - 16:00 3,012 2,989 99.2 7.50 0.46 7.96 65.4 32.9 15 0.3 03 396
16:00 - 19:00 3,008 3,019 100.4 7.44 0.42 7.86 66.2 324 13 0.2 0.2 46.4
19:00 - 22:00 3,068 3,033 98.9 7.38 0.39 7.77 66.8 32.0 0.9 0.3 03 64.0
22:00 - 24:00 1,625 1,622 99.8 7.49 0.12 7.61 717 282 0.2 0.0 0.0 245
All Locations Summary 16,816 16,730 99.5 7.83 0.34 817 65.1 32.9 1.8 0.3 0.2 64.0
ALL DAYS
Time Range E’é‘:}i‘::d nges':d gub::s“zoe/g SWT (mins) | EWT (mins) | AWT (mins) l\j\;gﬁ?nb;tyg @ﬁﬁig"%tg.% Pvr\;);zgggo?f l\j\;c;ﬁ?nbg;h:ys%f Lon?()/Saps fgﬂa?i(rn:?nrz)
mins (%) mins (%) 30 mins (%) mins (%)
05:00 - 07:00 7,912 7,734 97.8 7.52 0.33 7.85 75.4 21.1 3.1 0.4 0.4 60.2
07:00 - 10:00 20,554 20,119 97.9 6.46 0.81 7.27 72.9 24.7 2.1 03 0.9 63.2
10:00 - 13:00 22,213 21,871 98.5 6.22 0.58 6.80 76.3 228 0.9 0.0 03 66.6
13:00 - 16:00 22,038 20,795 94 4 6.21 1.14 7.35 716 252 25 0.7 16 67.4
16:00 - 19:00 21,690 19,346 89.2 6.17 2.21 8.38 655 276 53 16 38 86.8
19:00 - 22:00 20,677 19,915 96.3 6.57 1.36 7.92 68.2 27.7 33 08 1.7 64.0
22:00 - 24:00 9,958 9,929 99.7 7.49 0.37 7.86 713 276 1.0 0.1 0.1 50.4
Al Locations Summary 125,042 119,709 95.7 6.39 1.19 7.59 71.0 255 2.8 0.7 1.6 86.8




Transport for London - Live Mileage List

Heathrow Airport,
Route: X140 Harrow, Bus Stati

Reason for Issu

QS points are highlighted.

OUT DIRECTION
Timing Point

Code Stop Number Stop Name Metres Miles

HTWABS BP5117 Heathrow Central Bus Station
HARNCR 16326 Harlington Corner 2712 1.69
16322 Manor Lane 720 0.45
HYSHSN 29994 Hayes and Harlington Station 2200 1.37
BP6123 Hayes Town 421 0.26
HYSHGP 14725 The Grapes 1678 1.04
YDLNWT 14865 Willow Tree Lane 1187 0.74
14723 Tangmere Gardens 1022 0.64
YEADWH 33016 Yeading / White Hart Roundabout 290 0.18
NTHTSN 14908 Northolt Station 1877 1.17
16138 Station Parade 1633 1.01
SHARSN 29641 South Harrow Station 786 0.49
HARRBS R0O839 Harrow Bus Station 2659 1.65

Total Route Mileage - Out Direction 17185 10.68
Metres Miles



v2.0 - Mileage directly imported from Caesar

Central Bus Station - Tranche 742

on
e New Contract
BACK DIRECTION
Timing Point
Code Stop Number Stop Name Metres Miles
HARRBS R0842 Harrow Bus Station
SHARSN 26472 South Harrow Station 2295 1.43
16139 Station Parade 887 0.55
NTHTSN 18221 Northolt Station 1491 0.93
YEADWH 37263 Yeading / White Hart Roundabout 2068 1.28
14724 Dilston Close 505 0.31
YDLNWT 14864 Shakespeare Avenue 998 0.62
HYSHGP 10462 The Grapes 1101 0.68
BP6122 Hayes Town 1630 1.01
HYSHSN 15979 Hayes and Harlington Station 421 0.26
16323 Manse Close 2271 1.41
HARNCR 3419 Harlington Corner 801 0.50
HTWABS 0C901 Heathrow Central Bus Station 2257 1.40

Total Route Mileage - Back Direction 16725 10.39
Metres Miles
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