
                                                                          

            
To       :                                    Date    :  19‐Feb‐19 

Company   :  Kier                                      From    :   

Fax / Email  :                    Page 1 of :  10 

Re       :  Quotation – A3 Hook Rise                        Our ref  :  10415 / 003 
 
 

 
We thank you for your recent valued enquiry, and with reference to same we have pleasure in submitting 
our quotation as noted below : 
 
Site          :  A3 Hook Rise 
Description      :  repairs to existing vehicle parapet     
Linear Meters    :  n/a  
Rate per meter    :  n/a 
Quote Total      :  as noted below 
Working Hours    :  Days / Un‐Restricted 
Items Priced     :  Arbus site survey w/c 11th February 2019 
 
Our quotation  for  the proposed  vehicle  restraint  systems  is based on  the  received enquiry  and  those 
details noted below ; 
 
Location 1 – Main Repair + 30m of Corroded Rail ‐ @   

 Remove and dispose to licensed recycling depot damaged components 

 post units (bespoke, manufactured to match existing using metric sections) 

 over‐core diamond drilled holes 

 resin anchors 
 85 linear meters of rails section (3 rail system)  

 Bolted mechanical joints included 

 Rear anti‐dazzle screen to match existing as close as possible included 

 Edge protection bolted to rear face of plinth allowing slip road to open for majority of repair works 

 Installation on day working (assumed 08:00 – 16:00 or unrestricted) – 4 shifts allowed for 

 Site welding allowed for (establishment, consumables all included) 
 
Location 2 – outside Bedford Insurance Building ‐ @   

 Remove and dispose to licensed recycling depot damaged components 

 Rear anti‐dazzle screen to match existing as close as possible included 

 Installation on day working (assumed 08:00 – 16:00 or unrestricted) – 1 shift allowed for 
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Location – outside house 89 / 93 ‐ @   

 Remove and dispose to licensed recycling depot damaged components 

 30 linear meters of rails section allowed for  

 Bolted mechanical joints included 

 Rail cleats welded on site to maximise flexibility 

 Edge protection bolted to rear face of plinth allowing slip road to open  
 Installation on day working (assumed 08:00 – 16:00 or unrestricted) – 2 shifts allowed for 

 Site welding allowed for 
 

Location – outside house 97 / Passing Bay ‐ @    

 Remove and dispose to licensed recycling depot damaged components 

 30 linear meters of rails section allowed for  

 Bolted mechanical joints included 

 Rail cleats welded on site to maximise flexibility 

 Edge protection bolted to rear face of plinth allowing slip road to open  
 Installation on day working (assumed 08:00 – 16:00 or unrestricted) – 2 shifts allowed for 

 Site welding allowed for 
 
Location – outside house 165 / 167 ‐ @    

 Remove and dispose to licensed recycling depot damaged components 

 Post units (bespoke, manufactured to match existing using metric sections) 

 22 linear meters of rails section allowed for  

 Bolted mechanical joints included 

 Rail cleats welded on site to maximise flexibility 

 Edge protection bolted to rear face of plinth allowing slip road to open  
 Installation on day working (assumed 08:00 – 16:00 or unrestricted) – 2 shifts allowed for 

 Site welding allowed for 
 

Items for Clarity 

 Any required TM supplied and maintained by others 

 We have assumed all works on daylight hours as noted above 

 Site welding of rail cleats has been allowed for as per site meeting. This is not the correct method of 
works  but  due  to  the  severity  of  the  corrosion  present  it  is  impossible  to  determine where  a 
sound  section of  rail  is  to be  found,  therefore  site welding of  cleats was decided  as  the most 
practical way forward to result in a significantly improved parapet system. 

 
Our offer  is based upon those  items expressly mentioned  in this correspondence and as detailed on the 
attached “Arbus Limited Terms and Conditions of Sale”. Please thoroughly check our quotation to ensure 
it meets your requirements. 
 
We trust you will find our professional service of specific  interest and we  look forward to working with 
you in the very near future.  
 
Best Regards 

 
 
Mobile    :   
Email      :   
Location    :  SELSEY OFFICE – details above 
 

 
 



                                                                          

 
 
Please note the following : 
 

1. Any required traffic management, pedestrian management, edge protection and temporary works are to be supplied and 
maintained  by  others  for  the  duration  of  the works.   Any  delays  and/or  cancellation  of works  resulting  from  non‐
placement of the aforementioned will be chargeable as per the attached day‐work schedule. 

2. Any  delays  and/or  cancellation  of  works  due  to  others  or  unforeseen  circumstances  will  be  chargeable  as  per  the 
attached day‐work schedule. 

3. Installation priced as a continuous site presence, no part installations have been allowed for, with unrestricted access to 
all areas and work faces at all times. All additional site visits subject to a re‐establishment fee of £850.00. 

4. MOS  (Materials  on  Site) will  be  charged  for  any materials  delivered  to  site,  or  agreed  secure  storage  location  that 
subsequently cannot be installed to the agreed program as at the time the material order was placed.  The MOS value 
will be applied to the valuation for period relevant  to the date of material delivery. 

5. Unless  specified otherwise  in  the main body of our quotations we have  allowed  for  clear,  level  and  firm pedestrian, 
vehicle and plant access to all areas of all fence lines at all times.  We have not allowed for making good to any verge 
material on completion of our works. Our quotation for the proposed vehicle restraint systems (safety fencing) is based 
on the received enquiry, with all vehicle restraint systems based on the following. 

6. We have assumed that ground conditions are suitable to withstand load testing requirements for the system(s) offered. 
Please ensure you instruct this additional service if you require testing prior to the installation of the vehicle restraint 
system. Post/foundation load testing to confirm ground suitability is available at additional cost and full details of load 
testing criteria are available upon request.   

7. Mesh infill will be welded wire, galvanised and unpainted (50x50 grid, with 3mm strand wires). 
8. Unless otherwise specified by Arbus Limited all steel materials are supplied galvanised only. 
9. Title of all old or removed materials will revert to Arbus Limited. 

10. Anti‐theft fixings are excluded from our offer, available at additional cost. 
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Arbus Limited Terms and Conditions of Sale 
 

Financial + Variation Costs 
 
1. VAT being charged extra (where applicable) at the rate ruling at date of invoice. 
2. Payment terms are strictly 30 days nett account. 
3. Our rates are variable and subject to any increase in material prices for the duration of works. 
4. Our tender is open for acceptance for a period of 28 days from the tender submission date and assumes materials are delivered to site within 60 days of the order date. 
5. No liquidated damages, retentions, payment discounts, main contractor discount or financial deductions have been allowed for. 
6. For term maintenance contracts our rates are subject to a minimum works order value of £1500.00.  Multiple job locations on a single works order must be within a maximum 

5 mile radius with all locations being available to our installation crews simultaneously.  Orders of under £1500.00 are subject to a mobilisation fee of £650.00. 
7. All works subject to re-measurement. 
8. All additional site visits subject to a re-establishment fee of £650 00 + fuel and other associated costs (per 2 man crew) 
9. Until paid for in full all materials will remain the sole property of Arbus limited without exception. 
10. If any discount is specifically agreed with Arbus Limited it will only be deemed applicable if payments are received in accordance with the contract conditions. 
11. Plant and labour rates are shown in the attached table and will be charged as such. 
12. Interest will be charged at 3% compound per month on overdue accounts in accordance with “The Late Payment of Commercial Debts (Interest) Act 1998”. 
13. In the event of any dispute the Arbus Limited terms and conditions shall prevail. Unless this clause has specifically been deleted in writing prior to receipt of an order or 

contract, it shall remain in force, and wholly superseded all other terms and conditions regardless of terminology.    
 
Site Works 
 
14. Any required traffic management, edge protection and temporary works supplied and maintained by others. 
15. Secure site storage to be supplied by others at the sole risk of others. Any claims for missing or stolen materials will be fully recoverable by Arbus Limited. 
16. Safe access to the rear of any system, if required, to be supplied by the Main Contractor, including any required secure anchorage point for safety harness. 
17. All works carried out to a mutually agreed programme. 
18. Should the programme change for any reason we will be paid for materials manufactured and stored off site as well as those already delivered, the overall responsibility for 

theft will remain that of others. 
19. Installation of and system over live carriageways and/or railways is excluded from our offer. If this is a requirement all traffic management and railway possessions to be 

executed by others at no additional cost to Arbus Limited. 
20. Installation works are to be carried out to a clear and safe environment, provided and maintained by others. 
21. No other trades will be present adjacent to our works and continuity will be provided at all times. 
22. Our rate for anchor fixed units of any description does not include for diamond drilling of anchor positions. If steel is encountered whilst drilling our crew will stop work and 

inform a site representative. We will not proceed with drilling until further instructions are received.  All costs associated with encountering steel and/or other obstructions to 
be chargeable to others account. 

23. Grouting to baseplates is weather dependant. If grouting works cannot take place in accordance with the manufacturers recommendations, all associated costs relating to 
this will be to others account , or recoverable by Arbus Limited. 

24. Where grouting has been included striking of grout shuttering boxes to be completed by others once grouting material has cured at no additional cost to Arbus Limited. 
Grouting boxes and method of grouting to be to Arbus specification only. 

25. At any time that Arbus Limited leave site, responsibility for materials is that of others. 
26. Unless specified by Arbus Limited installation is priced as a continuous site presence, no part installations have been allowed for, and with unrestricted access to all areas at 

all times must be maintained by others. 
27. Unless otherwise specified by Arbus Limited all works to be completed on normal weekday daylight hours with a minimum 10 hour working window. Night works available at 

an extra-over rate of 25% across the board, plus any additional incurred costs (ie: concrete plant opening charges). 
28. Site welfare facilities to be provided, and maintained by others. 
29. Arbus Limited cannot accept responsibility for services damaged by us, unless the exact position of those services are notified to us by drawing, and clearly marked on site 

prior to commencement of our works and we have receipt of a signed permit to dig. Should Arbus Limited commence works without the issuing of a permit to dig it will be 
deemed that the site is clear of all services. Arbus Limited will undertake a full underground service location survey at additional cost should this service be instructed. 

30. Should services run through foundations Arbus Limited cannot accept responsibility for damaged caused by us if this foundation is removed in anyway. 
31. Arbus Limited accept no liability for positioning of fence lines unless all fence lines are clearly marked out on site by others prior to commencement of works. 
32. Our rates assume that there is suitable verge material for all excavations required for the installation of all sections of all fences, any filling / re-profiling of verges by others. 
33. Our rates for concrete foundations allow for a flush float finish to ground level only. Any making good to paved areas etc to be by others. 
34. Occasionally existing fixings may shear during extraction, in the event of this occurring we will advise immediately and a re-visit maybe required to remove the failed unit and 

replace, all costs associated with sheared fixings will be to others account. 
35. All instruction / variations or site communications should be issued in writing to our offices before any actions can be taken. 
36. Unless specified by Arbus Limited we have not allowed for any testing of any kind. 
 
Materials 
 
37. Fabrication lead times are dependant upon availability of metal. 
38. Anchorages, baseplate grout or any component installed by others will remain the responsibility of others. 
39. Any making good to any finishing system is excluded from our offer (ie : painting / powder coating / galvanizing / etc) 
40. Unless otherwise specified by Arbus Limited anchorage units are excluded from our offer, available at additional cost. 
41. Unless otherwise specified by Arbus Limited post baseplate grouting is excluded from our offer, available at additional cost. 
42. Cradle anchorage units, if required to be placed true to line and level by others. The main contractor must satisfy themselves that these anchors are suitable with respect to 

reinforcement and placement. 
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Plant & Labour Breakdown and Chargeable Rates (assumed 10 hour working window) 
   

Title Description Rate per Hour (£) 

   

Site Foreman / Lead Installer responsible for installations as required  

Installer to follow foreman / lead installer instructions  

Lorry Driver delivery of materials / site distribution  

Plant Driver Dumper / Mini digger Driver  

Laborer general site duties  

Supervisor responsible for supervising contract   

Contracts Manager  responsible for managing overall  contract 0 

Lorry Rig 19 tonne - hi-ab / post hammer / piling  

Compressor towable single / 2 tool  

Dumper Carry Spoils and Materials Around Site as Required    

Auger auger foundations  

3 Tonne Mini-Excavator excavate foundations as required  

towable for removal of arising and transporting materials  

carry working tools and transport  

Welding Plant + Mask site welding  

Rock Drill rock drilling thorough concrete  

Diamond Drilling Rig drill through reinforcement / concrete  

Delivery Van delivery of materials / site distribution  

Heavy Breaker breaking out concrete by hand  

Beaver Tail Lorry 9 tonne - delivery of plant / materials  

3kva Generator run 110v site tools  

Heavy Duty Hammer Drill percussion drilling anchor positions  

Bespoke Access Cradle bespoke cradle for rear parapet access  

Pull Load Testing Rig to pull test anchorage units  

Push Testing Rig to push test posts and foundation samples  

Dumper Rig post driving unique plant  

Consumables used in association with listed equipment  

Other Plant hired in as required  

   














